30 Aug 96

MRGO LOCK AND CONNECTING CHANNELS

File: NEWSHIP.WQ1

Account Account Number
Number Description
01--- LANDS AND DAMAGES
01A-- Project Planning

01B-- Aquisitions

01C-- Condemnations

01D-- Inleasing

01lE-- Apprisals

01E1- In-House

01E2- C/E Contracted

01F-- PL 91-646 Assistance
01G-- Temporary Permits

01H-- Audits

01J-- Encroachments & Trespass
01K-- Disposals

01L-- Real Property Accountibility
01R-- Real Estate Payments
01R1- Land Payments

01R2- PL 91-646 Assist. Paymts.
01R3- Other Payments

01S-- Real Estate Receipts

01T-- LEERD Credits

01------ Subtotal: Lands and Damages
01------ Contingencies

01------ Contingency - round off
01------ TOTAL REAL ESTATE

CODE OF ACCOUNTS

LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK

1200 X 110 X 36 PILE FOUNDED LOCK

Account No. Cost
Quantity X UC

Quantity Unit Unit Cost
LUMPSUM LS $9,880
LUMPSUM LS $43,850
LUMPSUM LS $26,760
LUMPSUM LS $0
LUMPSUM LS $2,880
LUMPSUM LS $40,000
LUMPSUM LS $2,240
LUMPSUM LS $7,170
LUMPSUM LS $0
LUMPSUM LS $0
LUMPSUM LS $0
LUMPSUM LS $0
LUMPSUM LS $34,424,000
LUMPSUM LS $17,001
LUMPSUM LS $200
LUMPSUM LS $0
LUMPSUM LS $2,740

$9,880
$43,850
$26,760
$0
$2,880
$40,000
$2,240
$7,170
$0

$0

$0

$0
$34,424,000
$17,001
$200

$0

$2,740

$34,576,721

Contingency

$2,470
$10,963
$6,690
$0

$720
$10,000
$560
$1,793
$0

$0

$0

$0
$8,606,000
$4,250
$50

$0

$685

$8,644,180

10-Dec-99
Page 1

Project
Cost

$12,350
$54,813
$33,450
$0
$3,600
$50,000
$2,800
$8,963
$0

$0

$0

$0
$43,030,000
$21,251
$250

$0

$3,425

($20,901)

$43,200,000



CODE OF ACCOUNTS 10-Dec-99

MRGO LOCK AND CONNECTING CHANNEL¢ LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK Page 2
File: NEWSHIP.WQ1 1200 X 110 X 36 PILE FOUNDED LOCK
Account Account Number Account No. Cost Project
Number Description Quantity Unit Unit Cost  Quantity X UC Contingency Cost
02--- RELOCATIONS
021-- Roads, Construction Activities
D-1 Detour Routes
Site Work
Signage LUMPSUM LS $6,044 $6,044 $1,511 $7,554
Signalization LUMPSUM LS $249,900 $249,900 $62,475 $312,375
Detour Routes
Roadway surfacing LUMPSUM LS $1,658,500 $1,658,500 $414,625 $2,073,125
Maintain Detour Roads LUMPSUM LS $576,300 $576,300 $144,075 $720,375

B-1 St. Claude Bridge
(Low-Level Double Bascule)

Mob and Demob LUMPSUM LS $204,000 $204,000 $51,000 $255,000
Demolition(Ramps only) LUMPSUM LS $430,440 $430,440 $107,610 $538,050
Main span foundation LUMPSUM LS $7,450,386 $7,450,386 $1,862,597 $9,312,983
Main span superstructure LUMPSUM LS $10,238,250 $10,238,250 $2,559,563 $12,797,813
Approach ramps foundation LUMPSUM LS $541,620 $541,620 $135,405 $677,025
App'ch ramps superstru & rdwy LUMPSUM LS $3,589,482 $3,589,482 $897,371 $4,486,853
B-2 Claiborne Bridge

Mob and Demob LUMPSUM LS $153,000 $153,000 $50,490 $203,490
Demolition(exist. superstr) LUMPSUM LS $510,000 $510,000 $168,300 $678,300
Main span foundation LUMPSUM LS $3,994,320 $3,994,320 $1,318,126 $5,312,446
Main span superstructure LUMPSUM LS $5,249,940 $5,249,940 $1,732,480 $6,982,420
Mechanical System LUMPSUM LS $2,376,804 $2,376,804 $784,345 $3,161,149
Electrical System LUMPSUM LS $1,414,740 $1,414,740 $466,864 $1,881,604
B-3 Florida Ave. Bridge LUMPSUM LS $0 $0 $0 $0

(vehicular)
022-- Railroads, Construction Activities

NEW ORLEANS PUBLIC BELT

R-1 FLA AVE BRIDGE(RAILROAD) LUMPSUM LS $0 $0 $0 $0
R-2 MAIN LINE LUMPSUM LS $0 $0 $0 $0
R-3 GALVEZ MARGINAL TRACK LUMPSUM LS $172,020 $172,020 $43,005 $215,025
R-4 GALVEZ NO. 3 TRACK LUMPSUM LS $76,860 $76,860 $19,215 $96,075
R-5 RAILROAD MARSHALLING YD LUMPSUM LS $0 $0 $0 $0
FOC-1 FIBER OPTIC LINE LUMPSUM LS $0 $0 $0 $0

023-- Cemeteries, Utilities, and Structures

Construction Activities
SOUTH CENTRAL BELL

T-5 SPARE CONDUITS IN LOCK LUMPSUM LS $0 $0 $0 $0
T-1 SUBMARINE CABLES LUMPSUM LS $423,340 $423,340 $105,835 $529,175
T-4 SUBMARINE CABLES LUMPSUM LS $29,280 $29,280 $7,320 $36,600
T-6 SUBMARINE CABLES LUMPSUM LS $56,120 $56,120 $14,030 $70,150
T-7 SUBMARINE CABLES LUMPSUM LS $62,220 $62,220 $15,555 $77,775
T-8 SUBMARINE CABLES LUMPSUM LS $888,160 $888,160 $222,040 $1,110,200

T-9 SUBMARINE CABLES LUMPSUM LS $854,000 $854,000 $213,500 $1,067,500



CODE OF ACCOUNTS

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK

File: NEWSHIP.WQ1

Account
Number

Account Number

Description Quantity
COX CABLE TV
T-2 CABLE TV LUMPSUM
T-3 CABLE TV 4-3/4" COAXIAL LUMPSUM

NEW ORLEANS PUBLIC SERVICE, INC
GAS FACILITIES

G-1 16" DIA GAS MAIN LUMPSUM
G-2 16" DIA GAS MAIN LUMPSUM
G-3 16" DIA GAS MAIN LUMPSUM
G-4 16" DIA GAS MAIN LUMPSUM
G-5 16" DIA GAS MAIN LUMPSUM
G-6 16" DIA GAS MAIN LUMPSUM

NEW ORLEANS PUBLIC SERVICE, INC
ELECTICAL FACILITIES

E-1 2-24KV FEEDERS LUMPSUM
E-2 4-24KV FEEDERS LUMPSUM
E-4 POWER CABLE LUMPSUM
E-5 2-24KV PRIM IN 6"CASE LUMPSUM
E-9 2-24KV PRIM IN 6"CASE LUMPSUM
E-13 2-24KV PRIM IN 6"CASE LUMPSUM
E-14 2-24KV PRIM IN 6"CASE LUMPSUM

E-15 AERIAL TRANSMISSION LINE LUMPSUM

NEW ORLEANS PUBLIC SERVICE, INC
COMMUNICATIONS FACILITIES
T-10 COMMUNICATION CABLES LUMPSUM

NEW ORLEANS SEWAGE AND WATER BOARD
SEWER FACILITIES

S-1 8.8 MGD SEWAGE PUMP STA. LUMPSUM
S-2 30" DIA GRAVITY SEWER MAIN LUMPSUM
S-3 30" DIA GRAVITY SEWER MAIN LUMPSUM
S-4 66" DIA FORCED SEWER MAIN LUMPSUM
S-7 66" DIAFORCED SEWER MAIN LUMPSUM
S-5 54" DIAFORCED SEWER MAIN LUMPSUM
S-8 54" DIA FORCED SEWER MAIN LUMPSUM
S-6 SEWER PUMP STA. & 20"P/L LUMPSUM
S-9 FLA. AVE 45' WIDE SIPHON LUMPSUM
S-10 JORDAN AVE STORM DRAIN  LUMPSUM
S-11 SEWER LIFT STA/LINES LUMPSUM
M-1 MISC. WORK IN STR. LUMPSUM

NEW ORLEANS SEWAGE AND WATER BOARD
WATER FACILITIES

W-1 1-20" DIA WATER MAIN LUMPSUM
W-2 1-20" DIA WATER MAIN LUMPSUM
W-3 1-20" DIA WATER MAIN LUMPSUM
W-4 1-20" DIA WATER MAIN LUMPSUM
W-5 48" DIAWATER MAIN LUMPSUM
W-6 48" DIAWATER MAIN LUMPSUM

Unit

LS
LS

LS
LS
LS
LS

LS

LS
LS
LS
LS

LS
LS
LS

LS

LS
LS
LS
LS
LS
LS
LS

LS
LS
LS
LS

LS

LS
LS
LS
LS

Unit Cost

$367,220
$35,380

$37,820
$37,820
$74,420
$79,300
$827,160
$713,700

$538,020
$35,380
$53,680
$608,780
$577,060
$68,320
$62,220
$0

$41,480

$0

$41,480
$41,480
$1,577,460
$158,600
$1,515,240
$132,980
$1,110,200
$0

$0
$113,460
$48,800

$1,257,820
$46,360
$35,380
$2,469,280
$1,431,060
$119,560

1200 X 110 X 36 PILE FOUNDED LOCK

Account No. Cost
Quantity X UC

$367,220
$35,380

$37,820
$37,820
$74,420
$79,300
$827,160
$713,700

$538,020
$35,380
$53,680
$608,780
$577,060
$68,320
$62,220
$0

$41,480

$0

$41,480
$41,480
$1,577,460
$158,600
$1,515,240
$132,980
$1,110,200
$0

$0
$113,460
$48,800

$1,257,820
$46,360
$35,380
$2,469,280
$1,431,060
$119,560

Contingency

$91,805
$8,845

$9,455
$9,455
$18,605
$19,825
$206,790
$178,425

$134,505
$8,845
$13,420
$152,195
$144,265
$17,080
$15,555
$0

$10,370

$0
$10,370
$10,370
$394,365
$39,650
$378,810
$33,245
$277,550
$0

$0
$28,365
$12,200

$314,455
$11,590
$8,845
$617,320
$357,765
$29,890

Page 3

Project
Cost

$459,025
$44,225

$47,275
$47,275
$93,025
$99,125
$1,033,950
$892,125

$672,525
$44,225
$67,100
$760,975
$721,325
$85,400
$77,775
$0

$51,850

$0

$51,850
$51,850
$1,971,825
$198,250
$1,894,050
$166,225
$1,387,750
$0

$0
$141,825
$61,000

$1,572,275
$57,950
$44,225
$3,086,600
$1,788,825
$149,450



MRGO LOCK AND CONNECTING CHANNEL¢

File: NEWSHIP.WQ1

Account
Number

02A--

02B--

02C--

02--
02--

02--

Account Number
Description

CODE OF ACCOUNTS

LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK
1200 X 110 X 36 PILE FOUNDED LOCK

Quantity

NEW ORLEANS SEWAGE AND WATER BOARD

ELECTRICAL FACILITIES
E-3 POWER CABLE

E-6 2-15KV 25HZ FEEDER
E-7 2-15KV 25HZ FEEDER
E-8 2-15KV 25HZ FEEDER
E-10 2-15KV 25HZ FEEDER
E-11 2-15KV 25HZ FEEDER
E-12 2-15KV 25HZ FEEDER

Roads, Real Estate Activities
Detour Routes
Claiborne Bridge
St. Claude Bridge

Railroads, Real Estate Activities

Cemeteries, Utilites, and Structures
Real Estate Activities

Subtotal: Relocations
Contingencies
Contingency - round off

TOTAL: RELOCATIONS

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM

Unit

LS
LS
LS
LS
LS
LS
LS

LS
LS
LS
LS

LS

Unit Cost

$53,680
$467,260
$467,260
$467,260
$74,420
$74,420
$74,420

$0
$0
$0
$0

$0

Account No. Cost
Quantity X UC

$53,680
$467,260
$467,260
$467,260
$74,420
$74,420
$74,420

$0
$0
$0
$0

$0

$57,141,366

Contingency

$13,420
$116,815
$116,815
$116,815
$18,605
$18,605
$18,605

$0
$0
$0
$0

$0

$15,381,246

Page 4

Project
Cost

$67,100
$584,075
$584,075
$584,075
$93,025
$93,025
$93,025

$0
$0
$0
$0

$0

($22,611)

$72,500,000



CODE OF ACCOUNTS
MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK

File: NEWSHIP.WQ1

Account Account Number

Number Description Quantity
05------ LOCKS

050001-- Mobilization & Demobilization: LUMPSUM

050002-- Graving Site

Excavation 270,500
Levee Construction 90,200

Levee / I-Wall

Sheet Piling PZ 27 29,800
Cofferdam Cells

Sheet Piling PS 27.5 18,000

Cell Fill -Light Wt. Aggregate 2,400
Stone Closure

Materials 80,000

Place & Remove (4X) LUMPSUM
I-Wall Closure

Sheet Piling PZ-27(Materials) 16,000

Install & Remove (4X) LUMPSUM
Dewatering System (5 yr.) LUMPSUM
Work Slab

12" X 12" PPC Piles 174,500

Reinf. Conc. Grade Beams 3,200

Stab. Slab 1,000

Sand Layer 2,100

3' Gravel Road 8,200

050003-- Care and Diversion of Water:

05000302 Sitework
Protection Cells PS 27.5 Piling 205,800
Cellular Sand Fill 76,500
Concrete Cap 2,900
Temporary Timber Guidewall 1,860
Lakeside Protective End Cell
PS 27.5 Piling 32,200
Cellular Sand Fill 12,000
12" Stone Cap 2,300
Install & Remove Dolphins 4X LUMPSUM
LUMPSUM
050004-- Permanent Access Road and Parking
and Landscaping:
05000402 Site Work
Roadway and Parking, Asphaltic 5,000
Metal Guardrails 900
Levee Crown Surface 500
Precast Concrete Ramps 3,650
Semi-Compacted Fill 6,200
Landscaping - 29 Acres LUMPSUM
050009-- Buildings, Project Operations:
05000904 Equipment Bldg.(Mason) LUMPSUM
05000904 Control Houses (4)(Mason) LUMPSUM
05000905 Admin.&Maint.Bldg.(Prefab) LUMPSUM

05000915 HVAC Systems LUMPSUM

Unit

LS

(24
CcYy

SF

SF

CcYy
LS

SF
LS
LS

LS
LS
LS
LS

Unit Cost

$2,500,000.00

$3.00
$3.50

$15.00

$14.40
$18.00

$20.00
$690,000.00

$11.00
$240,000.00
$900,000.00

$18.00
$200.00
$70.00
$20.00
$16.00

$14.40
$13.00
$150.00
$3,315.00

$11.00
$13.00
$23.50
$350,000.00

$18.00
$23.00
$26.00
$55.00
$16.00
$391,500.00

$300,000.00
$400,000.00
$200,000.00

$25,000.00

1200 X 110 X 36 PILE FOUNDED LOCK
Account No. Cost
Quantity X UC

$2,500,000

$811,500
$315,700

$447,000

$259,200
$43,200

$1,600,000
$690,000

$176,000
$240,000
$900,000

$3,141,000
$640,000
$70,000
$42,000
$131,200

$2,963,520
$994,500
$435,000
$6,165,900

$354,200
$156,000

$54,050
$350,000

$90,000
$20,700
$13,000
$200,750
$99,200
$391,500

$300,000
$400,000
$200,000

$25,000

Contingency

$500,000

$162,300
$63,140

$89,400

$51,840
$8,640

$320,000
$138,000

$35,200
$48,000
$180,000

$628,200
$128,000
$14,000
$8,400
$26,240

$592,704
$198,900
$87,000
$1,233,180

$70,840
$31,200
$10,810
$70,000

$18,000
$4,140
$2,600
$40,150
$19,840
$78,300

$60,000
$80,000
$40,000

$5,000

10-Dec-99
Page 5

Project
Cost

$3,000,000

$973,800
$378,840

$536,400

$311,040
$51,840

$1,920,000
$828,000

$211,200
$288,000
$1,080,000

$3,769,200
$768,000
$84,000
$50,400
$157,440

$3,556,224
$1,193,400

$522,000
$7,399,080

$425,040
$187,200

$64,860
$420,000

$108,000
$24,840
$15,600
$240,900
$119,040
$469,800

$360,000
$480,000
$240,000

$30,000



CODE OF ACCOUNTS

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK

File: NEWSHIP.WQ1

Account Account Number
Number Description
050010 Earthwork for Structures

05001002 Site Work
Excavation (To El. -61)
Dressing Exacavated Slopes

05001003 Lock Site-Backfill
Granular Backfill
Random Fill (Dredge Material)
3' Clay Blanket
05001004 Foundation Protection
36" Riprap
12" Gravel Bedding
Filter Fabric

050011-- Foundation Work:
Piling, Steel Sheet (PZ-22)
Setting Piles and Pad
48" Dia. 5/8" Wall Pipe Pile
Precast Pad & Flat Jacks
Tension Piles
48" Dia, 5/8" Wall Pipe Piles w/Hd
Tension Anchors
48" Dia. 5/8" Wall Pipe Piles

(Compression Only)

3' Crushed Stone Base
Furnishing/Handling of Underwater
Screeding Frame
Leveling Lock Modules
Foundation Grout (4'Thick)
Piping for Grout
Containment Sheet Piling PZ-22

050020-- Diving Services, 1.5 yrs.

050057-- Lock Gates & Operating Mach.:
05005705 Metals
Miter Gates (4 sets)
Emer. Bulkheads
05005706 Timber Fenders 8"X 12"
05005715 Gate Machinery
Emergency Bulkhead Crane
Conc. Storage Rack
Lowering Carriage Machinery
050061-- Guide and Guard Walls:
05006103 Conc. Floating Guidewalls
Cofferdam
(Reuse materials, both cells
shall be reused 3 times)
Piling, Steel Sheet PZ-27
Wale System (5 Tiers)
Guidewall
Piling, HP 14X73
Precast Concrete Pontoons
Concrete, In-Place
Sand Fill
Pontoon Timbers(12X12)
Miscellaneous Metals

1200 X 110 X 36 PILE FOUNDED LOCK

Quantity Unit Unit Cost
60,000 CcY $1.40
730,000 CcY $13.75
Cost Included in Account 09
104,500 CcY $20.85
60,000 TN $23.50
12,000 CcY $18.00
36,000 SY $3.00
26,100 SF $14.00
19,200 LF $190.00
LUMPSUM LS $800,000.00
60,480 LF $180.00
LUMPSUM LS $558,000.00
182,400 LF $170.00
34,500 CcY $30.00
LUMPSUM LS $500,000.00
LUMPSUM LS $125,000.00
46,000 CcY $70.00
LUMPSUM LS $1,100,000.00
84,000 SF $15.00
LUMPSUM LS $1,500,000.00
2,964,800 LBS $2.00
1,600,000 LBS $1.80
3,000 LF $35.00
LUMPSUM LS $1,800,000.00
LUMPSUM LS $1,350,000.00
LUMPSUM LS $112,125.00
LUMPSUM LS $800,000.00
30,800 SF $13.80
430,000 LB $1.15
10,200 LF $28.25
2,500 CcY $370.00
2,000 CcY $200.00
800 CcY $11.50
7,800 LF $35.00
135,000 LB $1.90

Account No. Cost
Quantity X UC

$84,000

$10,037,500
$2,178,825

$1,410,000
$216,000
$108,000

$365,400

$3,648,000
$800,000

$10,886,400
$558,000
$31,008,000

$1,035,000
$500,000

$125,000
$3,220,000
$1,100,000
$1,260,000

$1,500,000

$5,929,600
$2,880,000
$105,000
$1,800,000
$1,350,000
$112,125
$800,000

$425,040
$494,500

$288,150
$925,000
$400,000

$9,200
$273,000
$256,500

Contingency

$16,800

$2,007,500
$435,765

$282,000
$43,200
$21,600

$73,080

$729,600
$160,000

$2,177,280
$111,600
$6,201,600

$207,000
$100,000

$25,000
$644,000
$220,000
$252,000

$300,000

$1,185,920
$576,000
$21,000
$360,000
$270,000
$22,425
$160,000

$85,008
$98,900

$57,630
$185,000
$80,000
$1,840
$54,600
$51,300

Page 6

Project
Cost

$100,800

$12,045,000
$2,614,590

$1,692,000
$259,200
$129,600

$438,480

$4,377,600
$960,000

$13,063,680
$669,600
$37,209,600

$1,242,000
$600,000

$150,000
$3,864,000
$1,320,000
$1,512,000

$1,800,000

$7,115,520
$3,456,000
$126,000
$2,160,000
$1,620,000
$134,550
$960,000

$510,048
$593,400

$345,780
$1,110,000
$480,000
$11,040
$327,600
$307,800



CODE OF ACCOUNTS

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK

File: NEWSHIP.WQ1
Account Account Number
Number Description

0500610 Timber Guidewalls

Guidewalls
Treated Timber Piles
12"X12"Treated Timber Fenders
3"X12" Treated Timber Planks

End Cells
Piling, Steel Sheet PS-27.5
Concrete Cap
Cellular Sand Fill

050063-- Lock Structure:
0500630 Concrete

1200 X 110 X 36 PILE FOUNDED LOCK

Post-tensioned Concrete Base(Graving Site)

Reinf. Conc. Wall (Fc = 6000 psi)
Reinf. Conc. Slab (Fc = 6000 psi)
Post-Tensioning

1 3/8" Threaded Bar-Fully Bonded

Reinf. Conc. Upper Wall (Galvez St Wharf Site)

Reinf. Conc Wall (Fc = 4000 psi)
Rein. Conc. Slab (Fc = 4000 psi)
Ballast Concrete
Piping for Ballast Concrete
Module Joints
Exterior Seal

Interior & Culvert Seals

Tugboat Services (3 Tugs, 6 months)

05006305 Metals
Wall Armor
Floating Mooring Bits
Miscellaneous Metals

Module Transport End Dams(2 Sets)
End Dam Bulkheads
Installation (2X)

05006313 Construction Guides &
Instrumentation

050064-- Culvert Valves & Oper. Mach.:
05006405 Metals

Tainter Valves

Culvert Bulkhead
05006415 Mechanical

Culvert Valve Machinery
050065-- Piping Systems:
05006515 Mechanical

Hydraulic System

Compressed Air System

Washdown System

Sump Pump System

Quantity Unit Unit Cost
44,500 LF $36.00
6,920 LF $30.50
16,680 LF $16.50
73,000 SF $13.75
4,000 CY $121.50
26,000 CY $11.50
53,100 CY $270.00
54,500 CY $160.00
855,100 LF $6.00
19,900 CY $260.00
42,000 CY $150.00
125,600 CY $70.00
LUMPSUM LS $1,100,000.00
LUMPSUM LS $175,000.00
LUMPSUM LS $150,000.00
LUMPSUM LS $3,000,000.00
624,000 LBS $3.00
175,000 LBS $2.50
1,090,000 LBS $1.90
2,688,000 LBS $1.80
LUMPSUM LS $100,000.00
LUMPSUM LS $223,500.00
195,900 LBS $1.90
213,500 LBS $2.00
LUMPSUM LS $860,000.00
LUMPSUM LS $959,000.00
LUMPSUM LS $210,000.00
LUMPSUM LS $240,000.00
LUMPSUM LS $45,000.00

Account No. Cost
Quantity X UC

$1,602,000
$211,060
$275,220

$1,003,750

$486,000
$299,000

$14,337,000
$8,720,000

$5,130,600
$5,174,000
$6,300,000
$8,792,000
$1,100,000

$175,000

$150,000

$3,000,000

$1,872,000
$437,500
$2,071,000

$4,838,400
$100,000

$223,500

$372,210
$427,000

$860,000

$959,000
$210,000
$240,000

$45,000

Contingency

$320,400
$42,212
$55,044

$200,750

$97,200
$59,800

$2,867,400
$1,744,000

$1,026,120
$1,034,800
$1,260,000
$1,758,400
$220,000
$35,000

$30,000

$600,000

$374,400
$87,500
$414,200

$967,680
$20,000

$44,700

$74,442
$85,400

$172,000

$191,800
$42,000
$48,000
$9,000

Page 7

Project
Cost

$1,922,400
$253,272
$330,264

$1,204,500

$583,200
$358,800

$17,204,400
$10,464,000

$6,156,720
$6,208,800
$7,560,000
$10,550,400
$1,320,000
$210,000

$180,000

$3,600,000

$2,246,400
$525,000
$2,485,200

$5,806,080
$120,000

$268,200

$446,652
$512,400

$1,032,000

$1,150,800
$252,000
$288,000
$54,000



CODE OF ACCOUNTS

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK

File: NEWSHIP.WQ1
Account Account Number
Number Description

050066-- Power and Lighting Systems:
05006616 Electrical
Motor Control Center,
Dist. Panelboards, And
Other Dist. Equipment
Control Sys. Equip and
Associated Equipment
Raceway System
Wire and Cable
Lighting Systems
Signal & Comm. Systems
Lighting Protection
and Ground System
Elec. Testing
Generator
Other Electrical Work

050099-- Associated General ltems:
0500991- Demolition of Existing Lock
(In-The-Wet Plan)
Lock Wall Demolition
Lock Slab Demolition
Debris Removal
Bridge Demo. & Removal
Guidewall & Dolphin Removal

0500992- Demolition of Existing
Facilities
Galvez St. Wharf
Coast Guard Facility
Private Facilities
Tree Removal
HTRW Treatment for Abandoned
Above Ground Facilities

0500993- Site Work
Permanent Mooring Facil.
Cells
PSA 23 Sheet Piling
PS 275
Sand Fill
Concrete Cap
Timber Fenders
18" Dia. Treated Piles
12"X12"Treated Tim. Fenders
3"X12" Treated Tim. Bracing

05------ Subtotal: Locks
05------ Contingencies
05------ Contingency - round off

TOTAL: LOCKS

1200 X 110 X 36 PILE FOUNDED LOCK

Quantity Unit Unit Cost
LUMPSUM LS $322,000.00
LUMPSUM LS $526,000.00
LUMPSUM LS $724,000.00
LUMPSUM LS $744,500.00
LUMPSUM LS $361,500.00
LUMPSUM LS $115,500.00
LUMPSUM LS $135,000.00
LUMPSUM LS $179,000.00
LUMPSUM LS $143,000.00
LUMPSUM LS $182,000.00

LUMPSUM LS
LUMPSUM LS
LUMPSUM LS
LUMPSUM LS
LUMPSUM LS

$2,453,000.00
$3,679,000.00
$2,836,000.00
$690,000.00
$481,100.00

LUMPSUM LS $3,469,000.00

LUMPSUM LS $696,000.00
LUMPSUM LS $3,470,000.00
LUMPSUM LS $132,000.00

LUMPSUM LS $1,031,000.00

144,600 SF $13.80
26,000 SF $13.75
27,000 CcYy $11.75

1,850 (24 $121.50
48,000 LF $36.00
22,000 LF $72.50
28,000 LF $63.00

Account No. Cost

Quantity X UC Contingency
$322,000 $64,400
$526,000 $105,200
$724,000 $144,800
$744,500 $148,900
$361,500 $72,300
$115,500 $23,100
$135,000 $27,000
$179,000 $35,800
$143,000 $28,600
$182,000 $36,400

$2,453,000 $490,600
$3,679,000 $735,800
$2,836,000 $567,200
$690,000 $138,000
$481,100 $96,220
$3,469,000 $693,800
$696,000 $139,200
$3,470,000 $694,000
$132,000 $26,400
$1,031,000 $206,200
$1,995,480 $399,096
$357,500 $71,500
$317,250 $63,450
$224,775 $44,955
$1,728,000 $345,600
$1,595,000 $319,000
$1,764,000 $352,800
Kkkkkkkkkkkkkkkk
$42,214,241

Page 8

Project
Cost

$386,400

$631,200

$868,800
$893,400
$433,800
$138,600
$162,000

$214,800
$171,600
$218,400

$2,943,600
$4,414,800
$3,403,200
$828,000
$577,320

$4,162,800
$835,200
$4,164,000
$158,400
$1,237,200

$2,394,576
$429,000
$380,700
$269,730

$2,073,600

$1,914,000
$2,116,800

$14,554

FhkEEFFIIIEKFKRIK



CODE OF ACCOUNTS

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK

File: NEWSHIP.WQ1
Account Account Number
Number Description

CHANNELS AND CANALS

0901---- Channels

090101-- Mobilization, Demobilization:
Initial Dredging
Existing Lock
Discharge Pipeline

090113-- Traffic Control:

09011302 Site Work
Dredge North Bypass Channel
Disposal of Contaminated

Dredge Material

Dredge South Bypass Channel
(Use Material as Random Fill)
Assistance Tugs

090116-- Pipeline Dredging:

Dredge, New Lock Excavation

Dredge, Main Chann. North
of New Lock

Dredge, Main Chann. South
of New Lock (Use Material
as Random Fill)

Dredge, River to St. Claude
(Use Material as Random Fill)

Dredge, River to St. Claude

Dredge, 3 Utility Crossings

090130-- Bank Stabilization:
09013002 Site Work-North Bypass

36" Riprap

12" Gravel Bedding

Filter Fabric
09------ Subtotal: Channels and Canals
09------ Contingencies:
09------ Contingency-round off

TOTAL: CHANNELS AND CANALS

1200 X 110 X 36 PILE FOUNDED LOCK
Estimated

Quantity Unit Unit Cost
LUMPSUM LS $150,000.00
LUMPSUM LS $125,000.00
LUMPSUM LS $200,000.00

873,000 CY $1.85
26,070 CY $125.00
145,000 CY $3.50
60 MO $120,000.00
1,100,000 CY $1.75
58,000 CY $3.00
440,000 CY $2.65
55,000 CY $3.05
172,000 CY $1.85
200,000 CY $2.50
36,000 TN $23.50
7,500 CY $18.00
22,000 Sy $3.00

Account No. Cost
Quantity X UC

$150,000
$125,000
$200,000

$1,615,050

$3,258,750
$507,500

$7,200,000
$1,925,000
$174,000

$1,166,000

$167,750

$318,200
$500,000

$846,000
$135,000
$66,000

$18,354,250

Contingency

$30,000
$25,000
$40,000

$323,010

$651,750
$101,500

$1,440,000
$385,000
$34,800

$233,200

$33,550

$63,640
$100,000

$169,200
$27,000
$13,200

$3,670,850

10-Dec-99
Page 9

Project
Cost

$180,000
$150,000
$240,000

$1,938,060

$3,910,500
$609,000

$8,640,000
$2,310,000
$208,800

$1,399,200

$201,300

$381,840
$600,000

$1,015,200
$162,000
$79,200

($25,100)

$22,000,000



CODE OF ACCOUNTS 10-Dec-99

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK Page 10
File: NEWSHIP.WQ1 1200 X 110 X 36 PILE FOUNDED LOCK

Account Account Number Account No. Cost Project
Number Description Quantity Unit Unit Cost  Quantity X UC Contingency Cost
11------ LEVEES AND FLOODWALLS

1101---- LEVEES

110101-- Mobilization, Demobilization LUMPSUM LS $100,000.00 $100,000 $15,000 $115,000
and Preparatory Work:

110199-- Associated General ltems:
1101991- River Protection Floodwalls

I-Wall 3,700 CcY $330.00 $1,221,000 $183,150 $1,404,150
T-Wall 3,650 CcY $250.00 $912,500 $136,875 $1,049,375
14"X 14" Precast Prestressed 56,000 LF $17.25 $966,000 $144,900 $1,110,900
Concrete Piles

Piling, Steel Sheet PZ-22 112,000 SF $11.60 $1,299,200 $194,880 $1,494,080
Pile Tests 4 EA $31,250.00 $125,000 $18,750 $143,750
Levee Setback

Reshaping 16,600 CcY $16.00 $265,600 $39,840 $305,440
Semi Compacted Embankment

On-Site Degraded Material 115,100 CcY $6.00 $690,600 $103,590 $794,190
Off-Site Borrow 64,000 CcY $16.00 $1,024,000 $153,600 $1,177,600
Levee Crown Surfacing 2,500 CY $26.00 $65,000 $9,750 $74,750

1101992- Tie-In Levee/l-Wall

I-Wall 1,260 CcY $330.00 $415,800 $62,370 $478,170
Piling, Steel Sheet PZ-22 85,230 SF $10.95 $933,268 $139,990 $1,073,259
Semi Compacted Fill 14,500 CcY $16.00 $232,000 $34,800 $266,800
Levee Crown Surface 500 CY $26.00 $13,000 $1,950 $14,950

1101993- Demolition of Exist. Floodwall

Demol. Conc. Floodwall 5,400 CcY $110.00 $594,000 $89,100 $683,100
Extract Steel Sheet Piling 26,500 SF $1.75 $46,375 $6,956 $53,331
Extract 12" Conc. Piles 2,700 LF $2.50 $6,750 $1,013 $7,763
Backfill 3,200 CcY $18.00 $57,600 $8,640 $66,240
1101994- Utility Crossings & Sleeves
Trench "A" LUMPSUM LS $80,000.00 $80,000 $12,000 $92,000
Trench "C" LUMPSUM LS $201,000.00 $201,000 $30,150 $231,150
Trench "E" LUMPSUM LS $170,000.00 $170,000 $25,500 $195,500
11------ Subtotal: Levees and Floodwalls $9,418,694
11------ Contingencies: $1,412,804
11------ Contingency - round off ($31,498)

11 TOTAL: LEVEES AND FLOODWALLS $10,800,000



CODE OF ACCOUNTS 10-Dec-99

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK Page 11
File: NEWSHIP.WQ1 1200 X 110 X 36 PILE FOUNDED LOCK

Account Account Number Account No. Cost Project
Number Description Quantity Unit Unit Cost  Quantity X UC Contingency Cost
25------ MITIGATION

2591---- IMPACT AVOIDANCE

Compresive Pile Testing Program LUMPSUM LS $30,400 $30,400 $7,600 $38,000

Florida Avenue Access Road LUMPSUM LS $6,499,200 $6,499,200 $1,624,800 $8,124,000
(Permanent Detour Route)

Florida Avenue Access Road Lighting LUMPSUM LS $194,400 $194,400 $48,600 $243,000

Aesthetic Mitigation
Textured Finished

Floodwall LUMPSUM LS $168,800 $168,800 $42,200 $211,000
St. Claude Bridge Approaches LUMPSUM LS $120,000 $120,000 $30,000 $150,000
St. Cld and Claib Bridge Piers LUMPSUM LS $720,000 $720,000 $180,000 $900,000
Exposed Lock Walls LUMPSUM LS $168,800 $168,800 $42,200 $211,000
Landscaping Levees, Fldwls, Detour LUMPSUM LS $248,000 $248,000 $62,000 $310,000
Routes and (4) Bridge Approaches
Landscaping: Backfill Area Between LUMPSUM LS $773,600 $773,600 $193,400 $967,000
Lockwalls & Floodwalls
Historical Recordation Program LUMPSUM LS $480,000 $480,000 $120,000 $600,000
Subtotal: Impact Avoidance $9,403,200 $2,350,800 $11,754,000

2592---- DIRECT MITIGATION

Soundproof Residential Structures LUMPSUM LS $1,108,800 $1,108,800 $277,200 $1,386,000

Synchronized Traffic Signals LUMPSUM LS $63,200 $63,200 $15,800 $79,000

Computerized Hwy Message Boards LUMPSUM LS $300,000 $300,000 $75,000 $375,000

Incident Management Plan LUMPSUM LS $236,000 $236,000 $59,000 $295,000

Emergency Ambulance Service LUMPSUM LS $1,760,000 $1,760,000 $440,000 $2,200,000

Police Substation LUMPSUM LS $1,064,000 $1,064,000 $266,000 $1,330,000
(Staff & Equipment 4 yrs)

School Crossing Guards LUMPSUM LS $32,800 $32,800 $8,200 $41,000

Traffic Control Officers LUMPSUM LS $228,800 $228,800 $57,200 $286,000

Pedestrian Shuttle Service LUMPSUM LS $411,200 $411,200 $102,800 $514,000

Operational Subsidy for Increased LUMPSUM LS $600,000 $600,000 $150,000 $750,000
Bus Service

Compensation Fund - RTA LUMPSUM LS $579,200 $579,200 $144,800 $724,000

Street Resurfacing for Construction ~ LUMPSUM LS $296,000 $296,000 $74,000 $370,000
Traffic (Seven Miles)

Debris Removal By Barge LUMPSUM LS $1,900,000 $1,900,000 $475,000 $2,375,000

Cult Res: Brochure Publication LUMPSUM LS $60,000 $60,000 $15,000 $75,000

Salvaging and Curation of LUMPSUM LS $124,800 $124,800 $31,200 $156,000
Bridge/Lock Component

Historical Markers LUMPSUM LS $12,800 $12,800 $3,200 $16,000

(Includes Street Signs)



MRGO LOCK AND CONNECTING CHANNELS
File: NEWSHIP.WQ1

Account
Number

2593----

CODE OF ACCOUNTS
LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK
1200 X 110 X 36 PILE FOUNDED LOCK

Account Number
Description Quantity

Cultural Display (Old Lock) LUMPSUM

Temporary Relocation of Residents LUMPSUM
(St. Claude Ave. Bridge)

Compensation to Local Merchants LUMPSUM

Monetary Compensation to LUMPSUM
Holy Cross School

Transplant of Oak Trees from LUMPSUM
Existing Lock

Walk/Jog/Bike Path Along Fldwl LUMPSUM

Observation Decks (3), Displays (3), LUMPSUM
Drinking Ftns (3) and Restrooms (3)

Lighting Under St. Cld Br Apprches LUMPSUM

Community Facilities Under St Claude LUMPSUM
Ave. Bridge Approaches

Secured Parking for LUMPSUM
Construction Workers

Training Assistance LUMPSUM

Rail Line on St. Claude Bridge LUMPSUM

Subtotal: Direct Mitigation

GENERAL MITIGATION

Lighting Under Claiborne Ave. LUMPSUM
Bridge Approaches
Community Facilities (General) LUMPSUM

Community Facilities Under Claiborne LUMPSUM
Ave. Bridge Approaches

Street Resurfacing, Lighting and LUMPSUM
Landscaping

Business Incubator LUMPSUM

Neighborhood Revitalization Program LUMPSUM

Additional Police/Safety (6 Yrs) LUMPSUM

Subtotal: General Mitigation

Subtotal: Mitigation
Contingencies
Contingency - round off

TOTAL: MITIGATION

Unit

LS

LS

LS

LS

LS
LS

LS
LS

LS

LS
LS

LS

LS
LS

LS
LS

LS
LS

Account No. Cost
Unit Cost  Quantity X UC

$16,000 $16,000
$56,000 $56,000
$1,000,000 $1,000,000
$400,000 $400,000
$240,000 $240,000
$200,000 $200,000
$98,400 $98,400
$8,800 $8,800
$61,600 $61,600
$944,000 $944,000
$400,000 $400,000
$80,000 $80,000
$12,282,400

$8,800 $8,800
$1,087,200 $1,087,200
$61,600 $61,600
$767,200 $767,200
$750,000 $750,000

$1,000,000 $1,000,000
$1,596,000 $1,596,000

$5,270,800

$26,956,400

Contingency
$4,000
$14,000

$0
$100,000

$60,000

$50,000
$24,600

$2,200
$15,400

$236,000
$100,000
$20,000

$2,820,600

$2,200

$271,800
$15,400

$191,800
$0

$0
$399,000

$880,200

$6,051,600

Page 12
Project
Cost
$20,000
$70,000

$1,000,000
$500,000

$300,000

$250,000
$123,000

$11,000
$77,000

$1,180,000
$500,000
$100,000

$15,103,000

$11,000

$1,359,000
$77,000

$959,000
$750,000

$1,000,000
$1,995,000

$6,151,000

($8,000)

$33,000,000



CODE OF ACCOUNTS 10-Dec-99

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK Page 13
File: NEWSHIP.WQ1 1200 X 110 X 36 PILE FOUNDED LOCK

Account Account Number Account No. Cost Project
Number Description Quantity Unit Unit Cost  Quantity X UC Contingency Cost
30------ ENGINEERING AND DESIGN

3001---- Feature Design Memoranda:

300101-- RDM ST. Claude Bridge

Engineering Analysis & Design LUMPSUM LS $359,061 $359,061 $71,812 $430,873
Cost Estimates LUMPSUM LS $22,671 $22,671 $4,534 $27,205
VE Investigations LUMPSUM LS $28,696 $28,696 $5,739 $34,435
AE Contracts LUMPSUM LS $295,000 $295,000 $59,000 $354,000
Programs & Project LUMPSUM LS $145,613 $145,613 $29,123 $174,736
Management

300102-- RDM Claiborne Bridge

Engineering Analysis & Design LUMPSUM LS $362,755 $362,755 $72,551 $435,306
Cost Estimates LUMPSUM LS $23,794 $23,794 $4,759 $28,553
VE Investigations LUMPSUM LS $28,696 $28,696 $5,739 $34,435
AE Contracts LUMPSUM LS $300,000 $300,000 $60,000 $360,000
Programs & Project LUMPSUM LS $170,870 $170,870 $34,174 $205,044
Management

300103-- RDM Utility Relocations

Engineering Analysis & Design LUMPSUM LS $652,864 $652,864 $130,573 $783,437
Cost Estimates LUMPSUM LS $36,302 $36,302 $7,260 $43,562
Programs & Project LUMPSUM LS $209,786 $209,786 $41,957 $251,743
Management

300104-- RDM Detour Routes

Engineering Analysis & Design LUMPSUM LS $209,161 $209,161 $41,832 $250,993
Cost Estimates LUMPSUM LS $13,632 $13,632 $2,726 $16,358
AE Contracts LUMPSUM LS $289,000 $289,000 $57,800 $346,800
Programs & Project LUMPSUM LS $194,451 $194,451 $38,890 $233,341
Management

3002---- Design Memoranda

300201- DM Levees, Floodwall & Channels

Engineering Analysis & Design LUMPSUM LS $872,431 $872,431 $174,486 $1,046,917
Cost Estimates LUMPSUM LS $17,785 $17,785 $3,5657 $21,342
Report Preparation LUMPSUM LS $10,000 $10,000 $2,000 $12,000
VE Investigations LUMPSUM LS $28,696 $28,696 $5,739 $34,435
AE Contracts LUMPSUM LS $0 $0 $0 $0
Programs & Project LUMPSUM LS $150,896 $150,896 $30,179 $181,075
Management

300202- DM Materials

Engineering Analysis & Design LUMPSUM LS $81,951 $81,951 $16,390 $98,341
AE Contracts LUMPSUM LS $0 $0 $0 $0
Programs & Project LUMPSUM LS $59,082 $59,082 $11,816 $70,898

Management



MRGO LOCK AND CONNECTING CHANNELS

File: NEWSHIP.WQ1

Account
Number

300203-

300204-

300205-

300206-

300207-

300208-

3003----

3004--—

Account Number
Description

DDM Lock & Appurtenant Structures
Engineering Analysis & Design
Cost Estimates
Report Preparation
VE Investigations
AE Contracts
Programs & Project
Management

DM Instrumentation
Engineering Analysis & Design
Cost Estimates

Report Preparation

AE Contracts

Engineering Technical
Management

DM Mechanical & Electrical
Engineering Analysis & Design
Cost Estimates

Report Preparation

VE Investigations

AE Contracts

Programs & Project
Management

DM Site Preparation & Demolition
Engineering Analysis & Design
Cost Estimates

Report Preparation

AE Contracts

Programs & Project
Management

DM Demolition of Exist. Lock
Engineering Analysis & Design
Cost Estimates

Report Preparation

AE Contracts

Programs & Project
Management

DM Social Mitigation
Engineering Analysis & Design
Programs & Project
Management

O & M Manuel

Engineering Analysis & Design
Programs & Project
Management

Post Construction Foundation
Report

Engineering Analysis & Design
Programs & Project
Management

CODE OF ACCOUNTS

LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK

1200 X 110 X 36 PILE FOUNDED LOCK
Account No. Cost
Quantity X UC

Quantity

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM

Unit

LS
LS
LS
LS
LS
LS

LS
LS
LS
LS
LS

LS

LS
LS
LS
LS

LS
LS

LS
LS

LS
LS

LS
LS

LS
LS

LS
LS

LS

Unit Cost

$3,240,486
$45,268
$18,348
$26,325
$1,270,600
$123,000

$176,860
$3,140
$9,174
$0
$33,200

$785,703
$12,506
$13,761
$25,730
$0
$61,086

$298,823
$12,506
$9,174
$0
$48,468

$200,481
$22,671
$15,000
$60,000
$155,728

$1,316,905
$71,518

$162,694
$33,556

$70,345
$9,174

$3,240,486
$45,268
$18,348
$26,325
$1,270,600
$123,000

$176,860
$3,140
$9,174
$0
$33,200

$785,703
$12,506
$13,761
$25,730
$0
$61,086

$298,823
$12,506
$9,174
$0
$48,468

$200,481
$22,671
$15,000
$60,000
$155,728

$1,316,905
$71,518

$162,694
$33,556

$70,345
$9,174

Contingency

$648,097
$9,054
$3,670
$5,265
$254,120
$24,600

$35,372
$628
$1,835

$6,640

$157,141
$2,501
$2,752
$5,146
$0
$12,217

$59,765
$2,501
$1,835

$9,694

$40,096
$4,534
$3,000
$12,000
$31,146

$263,381
$14,304

$32,539
$6,711

$14,069
$1,835

Page 14

Project
Cost

$3,888,583
$54,322
$22,018
$31,590
$1,524,720
$147,600

$212,232
$3,768
$11,009
$0
$39,840

$942,844
$15,007
$16,513
$30,876
$0
$73,303

$358,588
$15,007
$11,009
$0
$58,162

$240,577
$27,205
$18,000
$72,000
$186,874

$1,580,286
$85,822

$195,233
$40,267

$84,414
$11,009



CODE OF ACCOUNTS

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK Page 15
File: NEWSHIP.WQ1 1200 X 110 X 36 PILE FOUNDED LOCK

Account Account Number Account No. Cost Project
Number Description Quantity Unit Unit Cost  Quantity X UC Contingency Cost
3005---- Construction Contract Planning,

Engineering & Design:

300501-- Site Preparation

Plans and Specifications LUMPSUM LS $358,060 $358,060 $71,612 $429,672
Cost Estimates LUMPSUM LS $32,198 $32,198 $6,440 $38,638
Engineering During Construct. LUMPSUM LS $151,771 $151,771 $30,354 $182,125
Construction Project Mgmt LUMPSUM LS $160,250 $160,250 $32,050 $192,300

300502-- Flood Protection Construction
& Utility Relocations

Plans and Specifications LUMPSUM LS $833,252 $833,252 $166,650 $999,902
Cost Estimates LUMPSUM LS $80,422 $80,422 $16,084 $96,506
Value Engineering LUMPSUM LS $0 $0 $0 $0
Engineering During Construct. LUMPSUM LS $61,899 $61,899 $12,380 $74,279
Construction Project Mgmt LUMPSUM LS $111,208 $111,208 $22,242 $133,450

300503-- Channel Dredging - Phase |
Claiborne to Florida Avenues

Plans and Specifications LUMPSUM LS $171,141 $171,141 $34,228 $205,369
Cost Estimates LUMPSUM LS $28,143 $28,143 $5,629 $33,772
Value Engineering LUMPSUM LS $0 $0 $0 $0
Engineering During Construct. LUMPSUM LS $160,097 $160,097 $32,019 $192,116
Construction Project Mgmt LUMPSUM LS $138,759 $138,759 $27,752 $166,511
300504-- North Bypass Channel
Appurtenances
Plans and Specifications LUMPSUM LS $141,225 $141,225 $28,245 $169,470
Cost Estimates LUMPSUM LS $12,019 $12,019 $2,404 $14,423
Engineering During Construct. LUMPSUM LS $45,344 $45,344 $9,069 $54,413
Construction Project Mgmt LUMPSUM LS $14,477 $14,477 $2,895 $17,372
300505-- Utility Connections
Plans and Specifications LUMPSUM LS $557,058 $557,058 $111,412 $668,470
Cost Estimates LUMPSUM LS $0 $0 $0 $0
Engineering During Construct. LUMPSUM LS $196,402 $196,402 $39,280 $235,682
Construction Project Mgmt LUMPSUM LS $63,786 $63,786 $12,757 $76,543
300506-- Tug Assistance Contract
Plans and Specifications LUMPSUM LS $173,994 $173,994 $34,799 $208,793
Cost Estimates LUMPSUM LS $7,915 $7,915 $1,583 $9,498
Engineering During Construct. LUMPSUM LS $0 $0 $0 $0
Construction Project Mgmt LUMPSUM LS $14,186 $14,186 $2,837 $17,023
300507-- Lock & Appurtenant Structures
Plans and Specifications LUMPSUM LS $7,222,740 $7,222,740 $1,444,548 $8,667,288
Cost Estimates LUMPSUM LS $88,436 $88,436 $17,687 $106,123
Value Engineering LUMPSUM LS $0 $0 $0 $0
Engineering During Construct. LUMPSUM LS $1,628,903 $1,628,903 $325,781 $1,954,684

Construction Project Mgmt LUMPSUM LS $463,354 $463,354 $92,671 $556,025



MRGO LOCK AND CONNECTING CHANNELS

File: NEWSHIP.WQ1

Account
Number

300508--

300509--

300510--

300511--

300512--

300513--

300514--

Account Number
Description

Vehicular Detour Routes
Claiborne Ave. Closure

Plans and Specifications

Cost Estimates

Engineering During Construct.
Construction Project Mgmt

Claiborne Ave. Bridge Replacement

Plans and Specifications

Cost Estimates

Value Engineering
Engineering During Construct.
Construction Project Mgmt

Vehicular Detour Routes

St. Claude Ave. Closure

Plans and Specifications

Cost Estimates

Engineering During Construct.
Construction Project Mgmt

Dredge South Bypass Channel
Plans and Specifications

Cost Estimates

Engineering During Construct.
Construction Project Mgmt

Existing Lock Demolition

Plans and Specifications

Cost Estimates

Engineering During Construct.
Construction Project Mgmt

St. Claude Ave. Bridge Replacement

Plans and Specifications

Cost Estimates

Value Engineering
Engineering During Construct.
Construction Project Mgmt

Final Dredging Contract

Plans and Specifications

Cost Estimates

Value Engineering
Engineering During Construct.
Construction Project Mgmt

CODE OF ACCOUNTS

LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK

1200 X 110 X 36 PILE FOUNDED LOCK
Account No. Cost
Quantity X UC

Quantity

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM
LUMPSUM

Unit

LS
LS
LS
LS

LS
LS

LS
LS

LS
LS
LS

LS
LS
LS
LS

LS
LS
LS
LS

LS
LS
LS

LS

LS
LS
LS
LS
LS

Unit Cost

$288,476

$21,791
$293,415
$160,819

$480,364
$64,397
$0
$902,125
$156,953

$139,688
$9,870
$39,810
$157,600

$181,122
$15,977
$5,662
$23,955

$316,644

$28,143
$197,408
$545,251

$1,470,483
$28,143
$0
$241,497
$333,751

$197,465
$12,019
$0
$56,714
$68,659

$288,476

$21,791
$293,415
$160,819

$480,364
$64,397
$0
$902,125
$156,953

$139,688
$9,870
$39,810
$157,600

$181,122
$15,977
$5,662
$23,955

$316,644

$28,143
$197,408
$545,251

$1,470,483
$28,143
$0
$241,497
$333,751

$197,465
$12,019
$0
$56,714
$68,659

Contingency

$57,695

$4,358
$58,683
$32,164

$96,073
$12,879
$0
$180,425
$31,391

$27,938
$1,974
$7,962
$31,520

$36,224
$3,195
$1,132
$4,791

$63,329
$5,629
$39,482
$109,050

$294,097
$5,629
$0
$48,299
$66,750

$39,493
$2,404
$0
$11,343
$13,732

Page 16

Project
Cost

$346,171

$26,149
$352,098
$192,983

$576,437
$77,276
$0
$1,082,550
$188,344

$167,626
$11,844
$47,772
$189,120

$217,346
$19,172
$6,794
$28,746

$379,973

$33,772
$236,890
$654,301

$1,764,580
$33,772
$0
$289,796
$400,501

$236,958
$14,423
$0
$68,057
$82,391



CODE OF ACCOUNTS

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK Page 17
File: NEWSHIP.WQ1 1200 X 110 X 36 PILE FOUNDED LOCK

Account Account Number Account No. Cost Project
Number Description Quantity Unit Unit Cost  Quantity X UC Contingency Cost

300515-- Permanent Mooring Facilities

Plans and Specifications LUMPSUM LS $172,184 $172,184 $34,437 $206,621
Cost Estimates LUMPSUM LS $15,977 $15,977 $3,195 $19,172
Engineering During Construct. LUMPSUM LS $58,947 $58,947 $11,789 $70,736
Construction Project Mgmt LUMPSUM LS $47,808 $47,808 $9,562 $57,370
301----- Prior E & D (FY87 - FY95) $17,000,000
30------ Subtotal: Engineering & Design $49,545,579
30------ Contingencies $6,509,116
30------ Contingency - round off 45,305

30------ TOTAL: ENGINEERING & DESIGN $56,100,000



CODE OF ACCOUNTS 10-Dec-99

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK Page 18
File: NEWSHIP.WQ1 1200 X 110 X 36 PILE FOUNDED LOCK
Account Account Number Account No. Cost Project
Number Description Quantity Unit Unit Cost  Quantity X UC Contingency Cost
31------ CONSTRUCTION MANAGEMENT
3101---- Contract Administration
Review & Approval of Contract LUMPSUM LS $526,913 $526,913 $105,383 $632,296
Payments
Contract Modifications LUMPSUM LS $2,371,906 $2,371,906 $474,381 $2,846,287
Progress & Completion Reports LUMPSUM LS $424,679 $424,679 $84,936 $509,615
All Other LUMPSUM LS $3,646,163 $3,646,163 $729,233 $4,375,396
3102---- Review of Shop Drawings LUMPSUM LS $590,415 $590,415 $118,083 $708,498
3103---- Inspection & Quality Assurance
Schedule Compliance LUMPSUM LS $428,468 $428,468 $85,694 $514,162
Compliance Sampling LUMPSUM LS $705,749 $705,749 $141,150 $846,899
and Testing
Quality Surveys LUMPSUM LS $999,736 $999,736 $199,947 $1,199,683
Title Il Servicse LUMPSUM LS $543,197 $543,197 $108,639 $651,836
All Other LUMPSUM LS $6,253,462 $6,253,462 $1,250,692 $7,504,154
31------ Subtotal: Construction Management $16,490,688
31------ Contingencies $3,298,138
31------ Contingency - round off 11,174

31----- TOTAL: CONSTRUCTION MANAGEMENT $19,800,000



CODE OF ACCOUNTS 10-Dec-99

MRGO LOCK AND CONNECTING CHANNELS LOCK NORTH OF CLAIBORNE AVE. PREFAB FLOAT-IN SHIP LOCK Page 19
File: NEWSHIP.WQ1 1200 X 110 X 36 PILE FOUNDED LOCK

Account Account Number Total
Number Description Quantity Unit Unit Cost Cost Contingency Cost
01------ LANDS & DAMAGES LUMPSUM LS $34,576,721 $8,623,279 $43,200,000

02------ RELOCATIONS LUMPSUM LS $57,141,366  $15,358,634 $72,500,000

05 ______ LOCKS LUMPSUM LS Kkkkkdkkkkkkkkkkk $42’228’795 Kkkkkkkkkkkkkkkk
09------ CHANNELS & CANALS LUMPSUM LS $18,354,250 $3,645,750 $22,000,000

11------ LEVEES & FLOODWALLS LUMPSUM LS $9,418,694 $1,381,306 $10,800,000

25------ MITIGATION LUMPSUM LS $26,956,400 $6,043,600 $33,000,000

30------ ENGINEERING & DESIGN LUMPSUM LS $49,545,579 $6,554,421 $56,100,000

31------ CONSTRUCTION MGMT LUMPSUM LS $16,490,688 $3,309,312 $19,800,000

TOTAL FhkEEFFRIIEEFRRK






